



PROJECT PROPOSAL

Prepared By: **Stibe Labs Pvt Ltd**

Prepared For: **LUMO**

Safety-First Home Services Platform

PROJECT QUOTATION & TECHNICAL SCOPE

Project: **LUMO-Safety First Home Services Platform**

Quotation No: **STB/QT/2026/001-FINAL**

Date: **10 July 2026**

Prepared By: **Stibe Labs Pvt Ltd**

Prepared For: **LUMO India (Mohammed Riyas)**

Validity: **30 Days from date above**

1. Executive Summary & Technical Vision

To support LUMO's vision of a safety-first, high-trust ecosystem, the platform requires a foundational architecture capable of handling high concurrency, real-time geolocation tracking, and secure transaction processing.

Rather than a traditional monolithic approach, Phase 1 will be engineered using a **Microservices Architecture**. This design paradigm ensures that critical domains—such as the Safety Control Center, Booking Engine, and Payment Gateway—operate as independent services. This approach guarantees:

- **Horizontal Scalability:** The booking or tracking services can scale independently during peak demand without over-provisioning the entire server infrastructure.
- **Fault Isolation:** An issue in the notification service will not bring down the core booking or SOS alert systems, ensuring high availability.
- **Agile CI/CD Deployments:** Feature updates to the Professional App or Admin Panel can be pushed independently with zero downtime.

Proposed Technology Stack

Selecting the right frameworks is critical for long-term maintainability, cost-efficiency, and performance. The system will be built utilizing the following stack:

- **Mobile Applications (Customer & Professional):** Flutter. This provides a single codebase for both iOS and Android, ensuring consistent UI/UX, fast compilation, and native-level performance for live GPS tracking.
- **Backend Infrastructure:** Node.js for building lightweight, asynchronous microservices capable of handling real-time data streams.
- **Web Dashboard (Admin Panel):** Next.js for a highly responsive, server-side rendered, and fast web application.
- **Database:** PostgreSQL for robust, ACID-compliant relational data management, essential for financial transactions and strict user state management.

2. Scope of Work — Phase 1 Deliverables

The following modules will be developed and integrated into the microservices ecosystem.

A. Customer Application (iOS & Android)

- **Authentication & Onboarding:** OTP login, OAuth (Google/Apple), gender selection, and GPS location capture.
- **Discovery & Booking Engine:** Service categorization, recommended services, nearby professionals, algorithmic matching, gender-based filtering, dynamic time-slot allocation, and secure payments (UPI, Card, Wallet, Cash on Delivery).
- **Live Tracking & Telemetry:** Real-time geolocation tracking of the assigned professional with dynamic ETA calculation.
- **Safety & Trust Suite:** Instant SOS trigger with live location broadcasting, severity-tagged misconduct reporting with media proof upload, female-only professional filters, and priority escalation.
- **Post-Service Flow & Support:** Automated post-service safety check-ins ("Did you feel safe with the service?"), ratings, and 24/7 customer support via in-app chat, helpline, and WhatsApp integration.

B. Professional Application (iOS & Android)

- **Strict Verification Pipeline:** Multi-tier onboarding requiring government ID proof, police background verification, live face verification, and certification uploads.
- **Operations Dashboard:** Real-time job requests (accept/reject logic), active job navigation (map overlay with distance/ETA), and explicit service completion toggles.
- **Financial & Account Health:** Earnings tracking (today, this week, this month), wallet withdrawals, and an algorithmic "Account Health" panel tracking completed jobs, average ratings, response rates, and cancellation rates.
- **Compliance & Training:** Automated protocol enforcement (warnings for low ratings, permanent bans for harassment) and in-app training modules (Professional Behavior, Service Quality, Safety Guidelines, Platform Policies).

C. Super Admin Panel (Web Dashboard)

- **Ecosystem Management:** View, block, and manage users, as well as approve, suspend, and verify professionals based on document uploads.
- **Booking & Financial Operations:** Real-time monitoring of all bookings, centralized view of total transactions, platform commissions, automated payouts, and refund processing.
- **Safety Control Center (SCC):** A dedicated, real-time command center featuring a Live SOS Dashboard (tracking active alerts and locations), a segmented complaint resolution pipeline (New, In Progress, Resolved, Closed), and a Blacklist registry for unsafe professionals.

3. Technical Addendum & Architectural Dependencies

To ensure the system functions seamlessly at scale, the following infrastructure elements are included in the scope:

- **State Machine Engine:** Implementation of strict server-side order status tracking to govern transitions (e.g., New Job Request $\rightarrow$ Accepted $\rightarrow$ Navigating $\rightarrow$ In Progress $\rightarrow$ Completed).
- **Real-Time Event Broker & WebSockets:** Required for sub-second latency to broadcast live locations from the Customer app directly to the Admin's Live SOS Dashboard without bottlenecking the main database.
- **Blob Storage Microservice:** Isolated handling of binary media uploads via secure cloud storage buckets for ID cards, police verification PDFs, and customer complaint video/image attachments.
- **API Gateway:** A centralized gateway to handle request routing, rate limiting, and secure token validation across the Flutter apps to the independent backend microservices.

4. Commercials & Investment

The total development cost is determined by the engineering hours required to build a fault-tolerant microservices architecture and the feature complexities outlined above.

Total Phase 1 Development Cost: ₹ 12,00,000
(Rupees Twelve Lakh Only)

5. Milestone-Based Payment Schedule

To align the financial commitment with the actual development progress, feature complexity, and architectural deployment, payments are structured across the following project milestones:

Milestone	Description	Percentage	Amount (INR)
Milestone 1	Project Kickoff (Advance) System architecture design, microservices blueprinting, database schema design, and project setup.	20%	₹ 2,40,000
Milestone 2	Core Backend & App Foundations Deployment of authentication services, API gateways, database setup, verification pipelines, and frontend mobile shell development.	25%	₹ 3,00,000


Milestone 3	Booking & Operations Logic Integration of the core booking engine, professional matching algorithms, real-time GPS tracking, and job management flows.	25%	₹ 3,00,000
Milestone 4	Safety Control Center & Payments Implementation of the SOS pipeline, misconduct reporting, account health algorithms, and payment gateway integration.	20%	₹ 2,40,000
Milestone 5	UAT & Production Handover Final QA testing, bug tracking, load testing of microservices, and deployment to production servers and App Stores.	10%	₹ 1,20,000

6. Terms & Conditions

- **Exclusions:** Third-party service costs are excluded from this estimate and will be billed at actuals, including but not limited to: payment gateway fees, SMS/OTP provider charges, WhatsApp Cloud API usage, police/background verification vendor fees, maps API usage, push notification service, and cloud hosting/storage costs. App Store and Play Store developer account registration fees are to be borne by the client.
- **Scope Changes:** Any change in scope beyond what is defined above will be treated as a change request and quoted separately. Phase 2 and any future phases (additional features, service categories, geographic expansion, or platform enhancements beyond the scope listed above) are not included in this quotation and will be scoped and charged separately based on the finalised requirements at that time.
- **Timelines:** Timeline will be shared and mutually agreed upon after project kickoff and requirement sign-off.
- **Validity:** This quotation is valid for 30 days from the date mentioned above.

We look forward to partnering with you on building the LUMO platform. Please reach out for any clarification or adjustment to the technical scope before confirmation.

For Stibe Labs Pvt Ltd
(Authorised Signatory)



For LUMO India (Mohammed Riyas)
(Authorised Signatory)